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The interpretations, corrections or changes in this addendum supersede the requirements in the Bid Documents 

dated on 2/29/16.  The Successful Bidder shall be issued a revised set of Contract Documents. 

 

Bidders shall acknowledge receipt of this addendum in the Louisiana Uniform Public Work Bid Form. 

 

I. CPRA Responses to Bidder Questions 

 

1. Question:  Can the material removed from the dredge pipeline crossing to Marsh Creation Area 2 be 

stockpiled on the banks of Bayou Bonfouca in lieu of placing it in the temporary disposal areas as 

specified in the Bid Documents? 

 

Response:  No.  Placement of the material on the banks of the Bayou Bonfouca has not been evaluated 

for slope stability and is not permitted. 

 

2. Question:  Please provide more information on the various parameters utilized to determine the marsh 

fill quantities. 

 

Response:  Cut to fill ratios of 1.4:1 and 1.5:1 were utilized for marsh fill and containment dikes, 

respectively.  The geotechnical report provides information on consolidation, bulking, etc. 

 

3. Question:  Please consider extending the bid opening date by an additional two (2) weeks. 

 

Response:  Refer to Part II of this Addendum. 

 

II. Bid Date Postponement 

 

In order to provide adequate time for all potential bidders to prepare a bid, the date of the bid opening is 

being postponed for an additional five (5) days. The new bid opening date will be Tuesday, June 7, 

2016. 


